STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 41

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

06/ 18/ 02
06- 342424

BI D SUMMARY

I N FRESNO COUNTY | N AND NEAR FRESNO

DEPARTMENT OF TRANSPORTATI ON

FROM ROUTE 168 TO FOALER AVENUE

06- FRE- 180- R60. 3/ R64. 0

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

CONSTRUCT FREEWAY

21. 0%

HE14 56, 663, 000

52, 085, 000. 00 AMOUNT UNDER

TOTAL NUMBER OF WORKI NG DAYS

2,622,073. 00

R P

Bl D TOTAL

49, 462, 927. 00

49, 584, 001. 80

52, 266, 000. 00

54,420, 272. 05

55, 455, 555. 20

Bl DDER | D

RR

I NVOLVEMENT

Bl D245
PACE 1
06/ 19/ 02
CONTRACT CODE "A '
220 CONTRACT | TEMS

FEDERAL AlID ACNH P180-(044)E

540

PERCENT UNDER EST 5.083

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660

WASHI NGTON GROUP | NTERNATI ONAL
I NC

P O BOX 600

H GHLAND CA 92346

FORD MYERS JV

639 EAST LOCKEFCORD STREET
LODI CA 95240

DE SI LVA GATES BENCO A JO NT
VENTURE OF DE SI LVA GATES
CONSTRUCTI ON AND BENCO BRI DGES
P O BOX 2909

DUBLI N CA 94568

FAX

FAX

FAX

FAX

FAX

909 684-5360
00140069
909 788-2449

916 334- 0562
00286430
916 334-1221

909 425-4231
00000178
909 862-8433

209 333-1116
00808468
209 333-8597

925 829-9220
00714248

925 803-4263



06- 342424 Bl D245
06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 18/ 02 06/ 19/ 02

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALLANTE FENCE
FRESNO CA

Bl LL NELSON
FRESNO CA

CONDON  JOHNSON
OAKLAND CA

DYW DAG SYSTEMS | NC
LONG BEACH CA

FRANKLI N REI NFORCI NG
SANTA FE SPRI NGS CA

HODGE
FRESNO CA

KRC SAFETY
VI SALI A CA

MOCRE ELECTRI C
CORONA CA

RAY HAYES
LONG BEACH CA

SAPPER CONSTRUCTI ON COVPANY
SPRI NG VALLEY CA

CONTI NUED ON NEXT PAGE

SI GN STRUCTURE

FENCI NG GUARD RAIL AND SI GN STRUCTURES

SEVER, WATER AND STORM DRAI NS

CAST IN DRILLED HCOLE PI LE

PRESTRESSI NG

REBAR

SOUNDWALLS

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

SLOPE PAVI NG

CONCRETE PAVI NG



06- 342424
06- FRE- 180 SUMMARY OF
06/ 18/ 02

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 3

06/ 19/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

ROADSI DE SI GNS



06- 342424 Bl D245

06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 18/ 02 06/ 19/ 02
LI' ST OF SUBCONTRACTORS

BI DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
CENTRAL FENCE FENCE AND GUARD RAI L
SACRAMENTO CA
EM TTS EXCAVATI ON PUVPI NG PLANT EXCAVATI ON, BACKFI LL AND CONCRETE WORK
CLOVI S CA
FLOYD JOHNSTON Pl PE WORK
CLOVI S CA
FOSTER AND SONS EARTHWORK AND ASPHALT CONCRETE PAVI NG
CLOVI S CA
FRANKLI N REI NFORCI NG REBAR
FRESNO CA
FRESNO CONCRETE M SCELLANEOUS CONCRETE
FRESNO CA
GERCO SI GN STRUCTURES
AUBURN CA
J AND M LAND RESTORATI ON EROSI ON CONTROL
BAKERSFI ELD CA
MASONRY BY HOGE MASONRY
FRESNO CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA

CONTI NUED ON NEXT PAGE



06- 342424 Bl D245

06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

06/ 18/ 02 06/ 19/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SAPPER CONSTRUCTI ON COVPANY PORTLAND CEMENT CONCRETE PAVI NG
SPRI NG VALLEY CA

WORKS STRI PI NG AND MARKI NG STRI PI NG
WEST COVI NA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BRI DGE RAI L
POVONA CA
ALLANTE FENCE FENCI NG
FRESNO CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAMPBELL CA
CONDON' JOHNSON CAST I N DRILLED HCOLE
CAKLAND CA
CONTRACTORS CHEM CAL JO NT SEAL
HAYWARD CA
DI VERSI FI ED CONCRETE SAW AND SEAL
SPARKS NV
FOSTER AND SONS ASPHALT PAVI NG
CLOVIS CA
FRANKLI N REI NFORCI NG REBAR

SANTA FE SPRI NGS CA
CONTI NUED ON NEXT PAGE



06- 342424 Bl D245
06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 18/ 02 06/ 19/ 02

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

J AND M LAND RESTCORATI ON
BAKERSFI ELD CA

K R C SAFETY
VI SALI A CA

KI RBYS PUMP AND MECHANI CAL
RANCHO CORDOVA CA

M BUMGARNER
LI VERMORE CA

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

RI SI NG SUN
EXETER CA

SO LS ENTERPRI SE
BRENTWOOD CA

WORKS STRI PI NG AND MARKI NG
WEST COVI NA CA

ERCSI ON CONTROL

ROADSI DE SI GNS

PUMP EQUI PMENT

VETAL BEAM GUARD RAI L

SI GN STRUCTURES

ELECTRI CAL

SOUNDWAL L

UNDERGROUND

CLEARI NG AND GRUBI NG

STRI PI NG



06- 342424

06- FRE- 180 SUMMARY

06/ 18/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 7

06/ 19/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALLANTE FENCE
FRESNO CA

CENTRAL FENCE
SACARAMENTO CA

FLOYD JOHNSTON
CLOVIS CA

FOSTER AND SONS
FRESNO CA

FRESNO CONCRETE
FRESNO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

K R C SAFETY
VI SALI A CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

PACI FI C BORI NG
CARUTHERS CA

SAPPER CONSTRUCTI ON COVPANY
SPRI NG VALLEY CA

CONTI NUED ON NEXT PAGE

FENCI NG

VETAL BEAM GUARD RAI L

CAST I N PLACE PI PE

ASPHALT CONCRETE PAVI NG AGCREGATE BASE, CRADI NG ( PARTI AL)

M NOR CONCRETE

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

OVERHEAD S| GNS

ELECTRI CAL

BORE AND JACK

CONCRETE PAVI NG



06- 342424 Bl D245
06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 18/ 02 06/ 19/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 WORKS STRI PI NG AND MARKI NG STRI PI NG
VEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALLANTE FENCE FENCE, GUARD RAIL AND SI GN STRUCTURES

FRESNO CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BRATTON
FRESNO CA

FLOYD JOHNSTON CONSTRUCTI ON | NC

CLOVIS CA

FRANKLI N STEEL
FRESNO CA

FRESNO CONCRETE
FRESNO CA

I AFD
CHANDLER AZ

K R C SAFETY COVPANY
VI SALI A CA

MOORE ELECTRI CAL
CORONA CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

MASONRY BLOCK

UNDERGROUND

BAR RElI NFORCI NG STEEL

M NOR CONCRETE

CAST I N DRI LLED HOLE CONCRETE PI LI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

ELECTRI CAL



06- 342424
06- FRE- 180
06/ 18/ 02

SUMMARY OF

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
06/ 19/ 02

REMAI NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SAPPER CONSTRUCTI ON COVPANY
SPRI NG VALLEY CA

PORTLAND CEMENT CONCRETE PAVI NG



06- 342424 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
06/ 18/ 02 06/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 18, 000. 00* 18, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 540 1, 500. 00 810, 000. 00
3 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 5, 210 15. 00 78, 150. 00
4 (S) 023764 6.1 M TEMPORARY CHAI N LI NK GATE EA 36 700. 00 25, 200. 00
(TYPE CL - 1.8)
5 (S) 023765 TEMPORARY VI SUAL BARRI ER M 3, 490 8. 80 30, 712. 00
6 073028 450 MM TEMPORARY CULVERT M 190 300. 00 57, 000. 00
7 023766 450 MM TEMPORARY STEEL FLARED END EA 4 700. 00 2, 800. 00
SECTI ON
8 023767 TEMPORARY DRAI NAGE | NLET EA 7 1, 500. 00 10, 500. 00
9 023768 TEMPORARY ROCK SLOPE PROTECTI ON VB 42 100. 00 4, 200. 00
(BACKI NG NO. 2, METHOD B)
10 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 500. 00* 7,500. 00
PREVENTI ON PLAN
11 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 140, 000. 00* 140, 000. 00
12 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00* 20, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
14 (S) 120120 TYPE 111 BARRI CADE EA 150 55. 00 8, 250. 00
15 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 8, 290 6. 00 49, 740. 00
16 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 3.9 200. 00 780. 00
17 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 580 25. 00 14, 500. 00
18 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 140 28. 00 3, 920. 00
(LEFT IN PLACE)
19 (S) 120300 TEMPORARY PAVEMENT MARKER EA 450 5. 00 2, 250. 00
20 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00* 30, 000. 00
21 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 140 50. 00 107, 000. 00
22 129100 TEMPORARY CRASH CUSHI ON MODULE EA 180 175. 00 31, 500. 00
23 150229 ABANDON WATER WELL EA 5 1, 000. 00 5, 000. 00
24 150608 REMOVE CHAI N LI NK FENCE M 1, 470 9.50 13, 965. 00
25 150620 REMOVE GATE EA 1 350. 00 350. 00
26 150645 REMOVE BARRI CADE EA 1 200. 00 200. 00
27 150662 REMOVE METAL BEAM GUARD RAI LI NG M 260 30. 00 7, 800. 00
28 150710 REMOVE TRAFFI C STRI PE M 3, 160 1. 50 4,740. 00
29 023769 REMOVE TRAFFI C STRI PE ( YELLOW M 6, 180 1.75 10, 815. 00
30 150713 REMOVE PAVENMENT MARKI NG M2 32 20. 00 640. 00
31 150722 REMOVE PAVEMENT MARKER EA 220 1. 00 220. 00
32 150730 REMOVE CHANNEL| ZERS EA 34 10. 00 340. 00
33 150742 REMOVE ROADSI DE SI GN EA 9 100. 00 900. 00



06- 342424 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
06/ 18/ 02 06/ 19/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 150805 REMOVE CULVERT M 27 75. 00 2, 025. 00
35 150820 REMOVE | NLET EA 2 500. 00 1, 000. 00
36 151268 SALVAGE CHAIN LI NK GATE EA 2 200. 00 400. 00
37 023770 SALVAGE CHAI N LI NK FENCE M 720 10. 00 7, 200. 00
38 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 25 30. 00 750. 00
39 152255 RESET MAI LBOX EA 30 125. 00 3, 750. 00
40 152438 ADJUST FRAVE AND COVER TO GRADE EA 54 400. 00 21, 600. 00
41 (S) 152641 MODI FY S| GN STRUCTURE EA 1 10, 000. 00 10, 000. 00
42 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 9, 800 3.00 29, 400. 00
43 153210 REMOVE CONCRETE VB 320 65. 00 20, 800. 00
44 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 54, 000. 00* 54, 000. 00
45 170101 DEVELOP WATER SUPPLY LS LUMP SUM 45, 000. 00* 45, 000. 00
46 190101 ROADWAY EXCAVATI ON M8 1,930,000 2.00 3, 860, 000. 00
47 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
48 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 7,134 25. 00 178, 350. 00
49 (F) 192026 STRUCTURE EXCAVATI ON ( PUMPI NG PLANT) VB 4, 865 15. 00 72, 975. 00
50 (F) 192027 STRUCTURE BACKFI LL ( PUMPI NG PLANT) VB 2,020 75. 00 151, 500. 00
51 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 12, 840 8. 00 102, 720. 00
52 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 4,639 65. 00 301, 535. 00
53 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 10, 672 35. 00 373, 520. 00
54 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 719 55. 00 39, 545. 00

VALL)
55 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 78 420. 00 32, 760. 00
56 (S) 203012 EROSI ON CONTROL (DRI LL™ SEED) HA 12 4,300. 00 51, 600. 00
57 (S) 203014 FI BER ( EROSI ON CONTROL) KG 10, 200 .90 9, 180. 00
58 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 49, 200 .50 24, 600. 00
59 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 10 750. 00 7,500. 00
60 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 330 70. 00 23, 100. 00
61 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 2, 550 1. 60 4,080. 00
62 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 2,380 2.75 6, 545. 00
63 048983 305 MM DUCTI LE | RON PI PE ( BRI DGE) M 368 385. 00 141, 680. 00
64 048984 610 MM DUCTI LE | RON Pl PE ( BRI DGE) M 180 1, 100. 00 198, 000. 00
65 023771 300 MM BI TUM NOUS COATED CORRUGATED M 1,320 100. 00 132, 000. 00
STEEL PIPE CONDUI T (1.63 MV THI CK)

66 220101 FI NI SHI NG ROADVAY LS LUVMP SUM 25, 000. 00* 25, 000. 00
67 260201 CLASS 2 AGGREGATE BASE VB 69, 900 27.00 1, 887, 300. 00
68 280000 LEAN CONCRETE BASE VB 13, 300 79. 00 1, 050, 700. 00

69 390152 ASPHALT CONCRETE TONN 64, 800 34. 85 2, 258, 280. 00



06- 342424 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
06/ 18/ 02 06/ 19/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 394001 PLACE ASPHALT CONCRETE DI KE M 12, 700 2.00 25, 400. 00

71 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 3,710 40. 00 148, 400. 00
AREA)

72 401000 CONCRETE PAVENMENT VB 22, 200 100. 00 2, 220, 000. 00

73 404092 SEAL PAVEMENT JOI NT M 41, 600 4.00 166, 400. 00

74 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 3, 309 125. 00 413, 625. 00
Pl LI NG

75 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 89 1, 000. 00 89, 000. 00
Pl LI NG

76 (S) 490671 2.4 M CAST- | N- DRI LLED- HOLE CONCRETE M 68 1, 800. 00 122, 400. 00
Pl LI NG

77 (S) 490673 3.0 M CAST- | N- DRI LLED- HOLE CONCRETE M 178 3, 200. 00 569, 600. 00
Pl LI NG

78 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 750, 000. 00* 750, 000. 00

79 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1, 756 300. 00 526, 800. 00

80 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 17, 498 543. 00 9,501, 414. 00

81 (F) 510069 STRUCTURE CONCRETE ( PUMPI NG PLANT) VB 653 650. 00 424, 450. 00

82 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 631 650. 00 410, 150. 00
(TYPE N)

83 (F) 510133 CLASS 2 CONCRETE (RETAI NI NG WALL) VB 3,520 300. 00 1, 056, 000. 00

84 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 486 1, 370. 00 665, 820. 00

85 (F) 511035 ARCHI TECTURAL TREATNMENT MR 1,921 75. 00 144, 075. 00

86 (SF) 518002 SOUND WALL ( MASONRY BLOCK) M2 5, 767 120. 00 692, 040. 00

87 ('SF)048985 SOUND WALL ( MASONRY BLOCK) (MOD) MR 118 150. 00 17, 700. 00

88 (S) 518050 PTFE BEARI NG EA 14 3, 800. 00 53, 200. 00

89 (S) 518051 PTFE SPHERI CAL BEARI NG EA 6 4, 200. 00 25, 200. 00

90 (S) 023772 MASONRY BLOCK FENCE M2 250 110. 00 27, 500. 00

91 (S) 519129 JONT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 27 1, 500. 00 40, 500. 00

92 (S) 519130 JO NT SEAL ASSEMBLY (MR 161 MM - 240 M) M 51 1, 800. 00 91, 800. 00

93 (S) 519142 JONT SEAL (MR 40 M) M 105 80. 00 8, 400. 00

94 (S) 519144 JONT SEAL (MR 50 MV) M 300 100. 00 30, 000. 00

95 ( SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 2,682, 700 1.10 2, 950, 970. 00

96 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 234, 096 1. 00 234, 096. 00

97 (SF)520113 BAR REl NFORCI NG STEEL ( PUMPI NG PLANT) KG 132, 500 1.10 145, 750. 00

98 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 3,519 5. 00 17, 595. 00
W TH WALKWAY)

99 ( SF) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 3,519 5. 00 17, 595. 00

W TH VWALKWAY)



06- 342424
06- FRE- 180
06/ 18/ 02

| TEM | TEM
NO. CODE

100 (F) 560208
101 ( SF) 560209
102 (F) 560213
103 ( SF) 560214
104 (S) 561008

105 (S) 561009
106 (S) 561010

107 566011
108 566012
109 568001
110 568016
111 568023
112 620913
113 620919
114 620924
115 630131
116 630132
117 630139
118 650069
119 650075
120 650077
121 650084
122 650094
123 650127
124 650128
125 650130
126 650131
127 650132

CONTRACT

FURNI SH SI GN STRUCTURE ( TUBULAR)
I NSTALL SI GN STRUCTURE ( TUBULAR)
FURNI SH SI GN STRUCTURE ( LI GHTVEI GHT)
I NSTALL SI GN STRUCTURE ( LI GHTVEI GHT)
760 MM CAST- | N- DRI LLED- HOLE
CONCRETE PI LE (SI GN FOUNDATI ON)

920 MM CAST- | N- DRI LLED- HOLE
CONCRETE PI LE (SI GN FOUNDATI ON)

1070 MM CAST- | N DRI LLED- HOLE
CONCRETE PI LE (SI GN FOUNDATI ON)
ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO POST

I NSTALL SI GN ( STRAP AND SADDLE BRACKET
METHOD)

I NSTALL SI GN PANEL ON EXI STI NG FRANE
| NSTALL ROADSI DE SI GN

(LAM NATED WOOD BOX POST)

600 MM ALTERNATI VE PI PE CULVERT

750 MM ALTERNATI VE PI PE CULVERT

900 MM ALTERNATI VE PI PE CULVERT
1050 MM CAST- | N- PLACE CONCRETE PI PE
1200 MM CAST- | N- PLACE CONCRETE Pl PE
2100 MM CAST- | N PLACE CONCRETE PI PE
450 MM REI NFORCED CONCRETE PI PE

600 MM REI NFORCED CONCRETE Pl PE

750 MM REI NFORCED CONCRETE Pl PE
1200 MM REI NFORCED CONCRETE PI PE
2100 MM REI NFORCED CONCRETE Pl PE
450 MM REI NFORCED CONCRETE Pl PE
(RUBBER GASKET JOI NT)

600 MM REI NFORCED CONCRETE Pl PE
(RUBBER GASKET JOI NT)

900 MM REI NFORCED CONCRETE Pl PE
(RUBBER GASKET JOI NT)

1050 MM REI NFORCED CONCRETE PI PE
(RUBBER GASKET JOI NT)

1200 MM REI NFORCED CONCRETE PI PE
(RUBBER GASKET JOI NT)

PROPOSAL

OF

=T 2 £ £ <<ttt g% ggg < Z

ESTI MATED
QUANTI TY

81, 723
81, 723
8,402
8, 402

27

64
67

130
18
60

42
2

5, 360
630
730
390
120
940
210

1, 380

19
98
77
45

230
750
200
170

1,
1,

100.
200.

175.
425.
60.

60.
200.

175.
230.
200.
170.
220.
500.
130.
220.
730.
475.
100.
250.

300.
300.
750.
500.

.50
.50
.00
.00
900.

00
00
00

00
00
00

00
00

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00

Bl D245
PAGE 13
06/ 19/ 02

367, 753.
40, 861.
42, 010.
16, 804.
24, 300.

70, 400.
80, 400.

22, 750.
7, 650.
3, 600.

2,520.
4, 400.

938, 000.
144, 900.
146, 000.
66, 300.
26, 400.
470, 000.
27, 300.
303, 600.
13, 870.
46, 550.
84, 700.
11, 250.

69, 000.
225, 000.
150, 000.

85, 000.

50
50
00
00
00

00
00

00
00
00

00
00

00
00
00
00
00
00
00
00
00
00
00
00

00
00
00
00



06- 342424 Bl D245

06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
06/ 18/ 02 06/ 19/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

128 650133 1350 MM REI NFORCED CONCRETE PI PE M 55 1, 200. 00 66, 000. 00
(RUBBER GASKET JOI NT)

129 023773 1050 MM REI NFORCED CONCRETE PRESSURE M 210 1, 200. 00 252, 000. 00
Pl PE (RUBBER GASKET JOI NT)

130 023774 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 150 800. 00 120, 000. 00

131 664021 600 MM CORRUGATED STEEL PI PE M 190 250. 00 47,500. 00
(2.77 MM THI CK)

132 681135 100 MM PLASTI C PI PE ( EDGE DRAI N) M 8, 730 25.00 218, 250. 00

133 681141 100 MM PLASTI C PI PE M 850 84. 00 71, 400. 00
(EDGE DRAI N QUTLET)

134 703588 600 MM WELDED STEEL PIPE (6.35 MV THI CK) M 87 450. 00 39, 150. 00

135 705045 600 MM STEEL FLARED END SECTI ON EA 16 350. 00 5, 600. 00

136 023775 DRAI NAGE | NLET ( TYPE D) EA 11 1, 500. 00 16, 500. 00

137 023776 DRAI NAGE | NLET ( TYPE DD) EA 14 4, 400. 00 61, 600. 00

138 023777 OUTFALL STRUCTURE EA 6 13, 000. 00 78, 000. 00

139 023778 PUVMP STATI ON RI SER ( FRESNO EA 4 18, 500. 00 74, 000. 00
METROPOLI TAN FLOOD CONTROL DI STRI CT)

140 023779 DRY WELL EA 1 8, 000. 00 8, 000. 00

141 (S) 023780 200 MM PLASTI C PI PE (PR 200) M 93 180. 00 16, 740. 00
( SEVER LI NE)

142 (S) 719305 MANHOLE ( TYPE A) EA 27 3, 750. 00 101, 250. 00

143 (S) 719306 MANHOLE ( TYPE B) EA 2 5, 500. 00 11, 000. 00

144 (S) 719307 MANHOLE ( TYPE C) EA 3 3, 100. 00 9, 300. 00

145 (S) 023781 PRESSURE MANHOLE EA 2 8, 500. 00 17, 000. 00

146 719589 M NOR CONCRETE ( BACKFI LL) VB 330 120. 00 39, 600. 00

147 721011 ROCK SLOPE PROTECTI ON VB 130 130. 00 16, 900. 00
(BACKI NG NO. 2, METHOD B)

148 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 521 500. 00 260, 500. 00

149 729010 ROCK SLOPE PROTECTI ON FABRI C M2 190 6. 00 1, 140. 00

150 731502 M NOR CONCRETE (M SCELLANEQUS VB 1, 740 400. 00 696, 000. 00
CONSTRUCTI ON)

151 (S) 740501 DRAI NAGE PUMPI NG EQUI PMENT ( LOCATI ON A) LS LUMP SUM 120, 000. 00* 120, 000. 00

152 (S) 740502 DRAI NAGE PUMPI NG EQUI PVENT ( LOCATI ON B) LS LUMP SUM 120, 000. 00* 120, 000. 00

153 (S) 741002 PUVPI NG PLANT ELECTRI CAL EQUI PVENT LS LUMP SUM 115, 000. 00* 115, 000. 00
( LOCATI ON A)

154 (S) 741003 PUVPI NG PLANT ELECTRI CAL EQUI PVENT LS LUMP SUM 170, 000. 00* 170, 000. 00
( LOCATI ON B)

155 (SF) 750001 M SCELLANEQUS | RON AND STEEL

X
(@)

168 5. 00 840. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
156 (S) 750010 MANHOLE FRAME AND COVER EA 32 300. 00 9, 600. 00
157 (S) 750013 MANHOLE FRAME AND COVER ( PRESSURE) EA 2 450. 00 900. 00
158 (S) 750030 INLET FRAME AND GRATE EA 260 300. 00 78, 000. 00
159 (S) 023782 I NLET FRAME AND GRATE (TYPE 600 - 12 X) EA 6 300. 00 1, 800. 00
160 ( SF) 750498 M SCELLANEOUS METAL KG 5, 750 9. 00 51, 750. 00

(RESTRAI NER - CABLE TYPE)

161 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 12, 820 9. 00 115, 380. 00
162 ( SF) 750521 PUVPI NG PLANT METAL WORK ( LOCATI ON A) KG 6, 500 13. 00 84, 500. 00
163 ( SF) 750522 PUVPI NG PLANT METAL WORK ( LOCATI ON B) KG 6, 600 13.00 85, 800. 00
164 (S) 800391 CHAI N LI NK FENCE ( TYPE CL-1.8) M 8, 540 22. 50 192, 150. 00
165 (S) 800423 CHAI N LI NK FENCE ( TYPE CL- 2. 4) M 240 39. 00 9, 360. 00
166 (S) 802590 1.8 M CHAIN LI NK GATE (TYPE CL-1.8) EA 7 450. 00 3, 150. 00
167 (S) 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 700. 00 1, 400. 00
168 (S) 802596 3.7 M CHAIN LI NK GATE (TYPE CL-1.8) EA 5 750. 00 3, 750. 00
169 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 17 900. 00 15, 300. 00
170 (S) 802675 6.1 M CHAIN LI NK GATE (TYPE CL- 1. 8) EA 1 1, 100. 00 1, 100. 00
171 810110 SURVEY NMONUMENT EA 76 400. 00 30, 400. 00
172 (S) 820107 DEL| NEATOR ( CLASS 1) EA 280 25. 00 7, 000. 00
173 (S) 820132 OBJECT MARKER ( TYPE L) EA 8 30. 00 240. 00
174 (S) 820134 OBJECT MARKER (TYPE P) EA 4 65. 00 260. 00
175 (S) 820141 OBJECT MARKER ( TYPE K- 1) EA 23 30. 00 690. 00
176 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 3, 040 52. 00 158, 080. 00
177 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 517 100. 00 51, 700. 00
178 ( SF) 833034 CHAI N LI NK RAI LI NG (TYPE 7L) M 698 200. 00 139, 600. 00
179 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 519 350. 00 181, 650. 00
180 (S) 839521 CABLE RAI LI NG M 780 25. 00 19, 500. 00
181 (S) 839553 END SECTI ON EA 10 75. 00 750. 00
182 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 7 3, 000. 00 21, 000. 00
183 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 6 550. 00 3, 300. 00
184 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 14 825. 00 11, 550. 00
185 (S) 839570 RETURN SECTI ON EA 14 100. 00 1, 400. 00
186 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 4 5, 000. 00 20, 000. 00
187 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 4 400. 00 1, 600. 00
188 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 4 45, 000. 00 180, 000. 00
189 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 2,301 150. 00 345, 150. 00
190 839721 CONCRETE BARRI ER ( TYPE 732A) M 210 230. 00 48, 300. 00
191 (F) 048986 CONCRETE BARRI ER ( TYPE 732 MOD) M 96 330. 00 31, 680. 00
192 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 680 20. 00 13, 600. 00
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06- FRE- 180 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
06/ 18/ 02 06/ 19/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

193 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 74,700 .50 37, 350. 00
( SPRAYABLE)

194 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 370 2.30 12, 351. 00

195 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 50, 000. 00* 50, 000. 00

196 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 60, 000. 00* 60, 000. 00

197 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 80, 000. 00* 80, 000. 00

198 (S) 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 80, 000. 00* 80, 000. 00

199 (S) 860255 SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 90, 000. 00* 90, 000. 00

200 (S) 860300 SI GNAL AND LI GHTI NG LS LUMP SUM 65, 000. 00* 65, 000. 00
(CI TY STREET LOCATI ON 1)

201 (S) 860302 SI GNAL AND LI GHTI NG LS LUMP SUM 90, 000. 00* 90, 000. 00
(CI TY STREET LOCATI ON 2)

202 (S) 860303 SI GNAL AND LI GHTI NG LS LUMP SUM 92, 000. 00* 92, 000. 00
(CI TY STREET LOCATI ON 3)

203 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 60, 000. 00* 60, 000. 00

204 (S) 860435 LI GHTI NG ( DETOUR) LS LUMP SUM 35, 000. 00* 35, 000. 00

205 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 400, 000. 00* 400, 000. 00

206 (S) 860520 H GHWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 66, 000. 00* 66, 000. 00

207 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00

208 (S) 860791 COVMUNI CATI ON' CONDUI T LS LUMP SUM 400, 000. 00* 400, 000. 00

209 (S) 860931 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 1) LS LUMP SUM 21, 000. 00* 21, 000. 00

210 (S) 860932 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 2) LS LUMP SUM 21, 000. 00* 21, 000. 00

211 (S) 860933 TRAFFI C MONI TORI NG STATI ON ( LOCATI ON 3) LS LUMP SUM 21, 000. 00* 21, 000. 00

212 (S) 023783 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 32, 000. 00* 32, 000. 00
( LOCATI ON 1)

213 (S) 023784 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 27, 000. 00* 27, 000. 00
( LOCATI ON 2)

214 (S) 023785 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
( LOCATI ON 3)

215 (S) 023786 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 31, 000. 00* 31, 000. 00
( LOCATI ON 4)

216 (S) 861101 RAVP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 52, 000. 00* 52, 000. 00

217 (S) 861102 RAVP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 43, 000. 00* 43, 000. 00

218 (S) 861103 RAVP METERI NG SYSTEM ( LOCATI ON 3) LS LUMP SUM 63, 000. 00* 63, 000. 00

219 (S) 023787 COVMUNI CATI ON HUB BUI LDI NG LS LUMP SUM 96, 000. 00* 96, 000. 00

220 999990 MOBI LI ZATI ON LS LUMP SUM 4,900, 000. 00* 4,900, 000. 00

TOTAL 49, 462, 927. 00



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

w
=

WWWWWWwwWww
OCO~NOOR~WN

06- 342424
06- FRE- 180
06/ 18/ 02

. 00*
.00
.00
.00
.00
.00
.00
.00
.50
.75
.00
.00
.00
100.
120.

1, 000.
250.
15.

50.
200.

00
00
00
00
00
00
00

7500.
2484000.
67730.
21600.
17450.
19000.
1600.
14000.
5460.
2500.
70000.
10000.
75000.
11250.
49740.
780.
14500.
3920.
2250.
20000.
128400.
45000.
10000.
19110.
250.
1000.
7800.
4740.
10815.
640.
220.
680.
900.
3240.
2000.
500.
10800.
1250.
6000.

SUMMARY

150.
60.
500.
200.
10.
15.
150.

OF

. 00*

REMA/

18000.
2808000.
145880.
19800.
27920.
18050.
2000.
10500.
2100.
15000.
300000.
25000.
310000.
27000.
41450.
292.
17400.
4200.
1800.
20000.
96300.
57600.
7500.
7350.
600.
1000.
7800.
9480.
21630.
800.
220.
34.
1350.
1620.
1000.
400.
7200.
375.
4500.

NI NG BI DDERS

. 00*
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
100.
.00
500.
500.

10.
125.
100.

00

00
00
00
00
00

10000.
2430000.
78150.
18000.
17450.
47500.
400.
10500.
6300.
5000.
50000.
25000.
100000.
30000.
49740.
390.
17400.
4480.
2250.
40000.
149800.
54000.
7500.
14700.
300.
500.
7800.
4740.
12360.
960.
440.
1020.
900.
540.
1000.
1000.
7200.
3125.
3000.

Bl D245
PAGE 17
06/ 19/ 02
FI FTH
Bl D AMOUNT
1, 000. 00* 1000.
6, 600. 00 3564000.
15. 00 78150.
500. 00 18000.
15. 00 52350.
160. 00 30400.
250. 00 1000.
1, 000. 00 7000.
150. 00 6300.
1, 000. 00~ 1000.
50, 000. 00* 50000.
20, 000. 00* 20000.
50, 000. 00* 50000.
100. 00 15000.
6. 00 49740.
200. 00 780.
30. 00 17400.
30. 00 4200.
4.00 1800.
10, 000. 00~ 10000.
100. 00 214000.
350. 00 63000.
4, 000. 00 20000.
10. 00 14700.
500. 00 500.
500. 00 500.
15. 00 3900.
2.00 6320.
2.00 12360.
20. 00 640.
1.00 220.
20. 00 680.
100. 00 900.
100. 00 2700.
1, 000. 00 2000.
500. 00 1000.
10. 00 7200.
20. 00 500.
200. 00 6000.
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40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78
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.00
. 00*
. 00*
.95
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00

.80
.50

320.
700.
200.
5, 000.
37.
80.
42.

2.

30.
100.
4.

70.

1, 000.
1, 500.
2, 000.
650, 000.

.00
.00
.70
.70

00
00
00
00*
00
00
00
60
00
00
00
00
00
00
00
00*

45000.
5693500.
1000.
142680.
121625.
80800.
179760.
185560.
149408.
57520.
31200.
48000.
8160.
24600.
7500.
23100.
4335.
6426.
117760.
126000.
264000.
5000.
2586300.
1064000.
2721600.
33020.
111300.
2220000.
166400.
231630.
89000.
102000.
356000.
650000.

SUMMARY

OF

.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00

.55
.60

560.
97.

50, 000.
35.

70.

50.

3.

38.

98.

4.

125.

1, 000.
3, 000.
3, 600.
850, 000.

.00
.00
.00
.00
.00

00
00
00*
00
00
00
00
00
00
00
00
00
00
00
00*

REMA/

45000. 00
5790000. 00
1000. 00
249690. 00
218925. 00
131300. 00
539280. 00
278340. 00
266800. 00
39545. 00
27300. 00
60000. 00
5610. 00
29520. 00
20000. 00
21450. 00
2550. 00
4760. 00
161920. 00
100800. 00
128040. 00
50000. 00
2446500. 00
931000. 00
3240000. 00
38100. 00
140980. 00
2175600. 00
166400. 00
413625. 00
89000. 00
204000. 00
640800. 00
850000. 00

N |

N G

Bl DDERS
FOURTH
Bl D AMOUNT

300. 00 16200
3, 000. 00 3000
5. 00 49000
50. 00 16000
54, 000. 00* 54000.
45, 000. 00* 45000.
3.50 6755000.
1, 000. 00~ 1000.
15. 00 107010.
40. 00 194600.
44.00 88880.
6. 00 77040.
50. 00 231950.
15. 00 160080.
55. 00 39545.
450. 00 35100.
4, 000. 00 48000.
.85 8670.
.54 26568.
800. 00 8000.
70. 00 23100.
1.50 3825.
2.75 6545.
500. 00 184000.
1, 000. 00 180000.
100. 00 132000.
25, 000. 00* 25000.
42. 00 2935800.
100. 00 1330000.
45. 00 2916000.
1.50 19050.
25. 00 92750.
95. 00 2109000.
5.00 208000.
120. 00 397080.
1, 050. 00 93450.
1, 450. 00 98600.
2, 600. 00 462800.
750, 000. 00* 750000.

Bl D245
PAGE 18
06/ 19/ 02
FI FTH
Bl D AMOUNT
500. 00 27000
2,000. 00 2000
2.00 19600
250. 00 80000
54, 000. 00* 54000.
45, 000. 00* 45000.
3.50 6755000.
1, 000. 00~ 1000.
70. 00 499380.
70. 00 340550.
20. 00 40400.
70. 00 898800.
20. 00 92780.
30. 00 320160.
50. 00 35950.
400. 00 31200.
4, 000. 00 48000.
.75 7650.
.50 24600.
500. 00 5000.
70. 00 23100.
2.00 5100.
2.00 4760.
400. 00 147200.
800. 00 144000.
100. 00 132000.
1, 000. 00* 1000.
45. 00 3145500.
65. 00 864500.
50. 00 3240000.
1.00 12700.
15. 00 55650.
90. 00 1998000.
3.50 145600.
150. 00 496350.
1, 200. 00 106800.
1, 800. 00 122400.
3, 400. 00 605200.
775, 000. 00* 775000.
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79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117
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.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

526800.
9536410.
457100.
126200.
1056000.
340200.
96050.
692040.
15340.
25200.
13200.
37500.
24300.
61200.
12600.
42000.
2682700.
245800.
159000.
17595.
14076.
326892.
40861.
37809.
16804.
22950.
57600.
80400.
19500.
4500.
6000.
4200.
3000.
696800.
113400.
138700.
74100.
30000.
282000.

SUMMAR

Y

880.
900.
920.
150.
350.
210.
100.
300.

83.
120.
158.
200.
250.
450.

PR WNRRRE UIOO00000OROOOONC

OF

00
00
00
00
00
00

REMA/

351200.
7821606.
339560.
315500.
1056000.
486000.
84524,
1153400.
11800.
35000.
33000.
42500.
14850.
31620.
13650.
55500.
2602219.
234096.
132500.
16715.
9853.
318719.
73550.
36128.
10502.
23760.
57600.
61640.
19500.
6300.
12600.
4200.
600.
444880.
75600.
115340.
78000.
30000.
423000.

NI NG B

PR NN

| DDERS
FOURTH
AMOUNT

350. 00 614600.
470. 00 8224060.
700. 00 457100.
625. 00 394375.
290. 00 1020800.
800. 00 388800.
30. 00 57630.
225. 00 1297575.
125. 00 14750.
000. 00 28000.
500. 00 15000.
175. 00 43750.
000. 00 27000.
200. 00 61200.
150. 00 15750.
200. 00 60000.
1.00 2682700.
1.05 245800.
1.10 145750.
5.00 17595.
2.50 8797.
4.00 326892.
.75 61292.
5.00 42010.
2.00 16804.
800. 00 21600.
900. 00 57600.
000. 00 67000.
180. 00 23400.
400. 00 7200.
110. 00 6600.
100. 00 4200.
000. 00 2000.
200. 00 1072000.
280. 00 176400.
285. 00 208050.
160. 00 62400.
180. 00 21600.
450. 00 423000.

Bl D245
PAGE 19
06/ 19/ 02
FI FTH
AMOUNT
400. 00 702400.
434. 00 7594132.
500. 00 326500.
500. 00 315500.
350. 00 1232000.
000. 00 486000.
40. 00 76840.
220. 00 1268740.
150. 00 17700.
000. 00 28000.
500. 00 21000.
170. 00 42500.
600. 00 43200.
100. 00 107100.
120. 00 12600.
190. 00 57000.
1.10 2950970.
1.20 280915.
1.20 159000.
5.00 17595.
2.00 7038.
4.00 326892.
1.00 81723.
5.00 42010.
1.00 8402.
500. 00 13500.
600. 00 38400.
700. 00 46900.
200. 00 26000.
400. 00 7200.
50. 00 3000.
50. 00 2100.
000. 00 4000.
125. 00 670000.
175. 00 110250.
200. 00 146000.
150. 00 58500.
200. 00 24000.
400. 00 376000.



06- 342424 Bl D245

06- FRE- 180 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
06/ 18/ 02 06/ 19/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

118 120. 00 25200. 00 120. 00 25200. 00 225.00 47250. 00 125. 00 26250. 00
119 160. 00 220800. 00 130. 00 179400. 00 235. 00 324300. 00 150. 00 207000. 00
120 220. 00 4180. 00 200. 00 3800. 00 400. 00 7600. 00 200. 00 3800. 00
121 500. 00 49000. 00 370. 00 36260. 00 500. 00 49000. 00 500. 00 49000. 00
122 900. 00 69300. 00 740. 00 56980. 00 1, 350. 00 103950. 00 1, 500. 00 115500. 00
123 150. 00 6750. 00 130. 00 5850. 00 200. 00 9000. 00 150. 00 6750. 00
124 170. 00 39100. 00 175. 00 40250. 00 250. 00 57500. 00 175. 00 40250. 00
125 250. 00 187500. 00 250. 00 187500. 00 350. 00 262500. 00 300. 00 225000. 00
126 300. 00 60000. 00 365. 00 73000. 00 425. 00 85000. 00 400. 00 80000. 00
127 350. 00 59500. 00 445. 00 75650. 00 525. 00 89250. 00 500. 00 85000. 00
128 480. 00 26400. 00 530. 00 29150. 00 750. 00 41250. 00 600. 00 33000. 00
129 450. 00 94500. 00 360. 00 75600. 00 750. 00 157500. 00 800. 00 168000. 00
130 1, 000. 00 150000. 00 800. 00 120000. 00 750. 00 112500. 00 1, 000. 00 150000. 00
131 160. 00 30400. 00 250. 00 47500. 00 250. 00 47500. 00 200. 00 38000. 00
132 17.00 148410. 00 17.00 148410. 00 40. 00 349200. 00 15. 00 130950. 00
133 47.00 39950. 00 30. 00 25500. 00 90. 00 76500. 00 60. 00 51000. 00
134 200. 00 17400. 00 200. 00 17400. 00 350. 00 30450. 00 500. 00 43500. 00
135 300. 00 4800. 00 240. 00 3840. 00 400. 00 6400. 00 500. 00 8000. 00
136 2, 000. 00 22000. 00 2,200. 00 24200. 00 2,500. 00 27500. 00 2, 000. 00 22000. 00
137 2,200. 00 30800. 00 1, 800. 00 25200. 00 3, 000. 00 42000. 00 4,000. 00 56000. 00
138 5, 000. 00 30000. 00 5, 400. 00 32400. 00 8, 500. 00 51000. 00 6, 000. 00 36000. 00
139 25, 000. 00 100000. 00 65, 000. 00 260000. 00 50, 000. 00 200000. 00 55, 000. 00 220000. 00
140 5, 000. 00 5000. 00 2, 000. 00 2000. 00 7,500. 00 7500. 00 10, 000. 00 10000. 00
141 60. 00 5580. 00 125. 00 11625. 00 85. 00 7905. 00 100. 00 9300. 00
142 2, 000. 00 54000. 00 3, 200. 00 86400. 00 4, 000. 00 108000. 00 1, 500. 00 40500. 00
143 2,100. 00 4200. 00 3, 000. 00 6000. 00 8, 000. 00 16000. 00 2, 000. 00 4000. 00
144 2,100. 00 6300. 00 1, 500. 00 4500. 00 4, 000. 00 12000. 00 1, 500. 00 4500. 00
145 18, 000. 00 36000. 00 7, 000. 00 14000. 00 13, 500. 00 27000. 00 7, 500. 00 15000. 00
146 120. 00 39600. 00 90. 00 29700. 00 100. 00 33000. 00 125. 00 41250. 00
147 64. 00 8320. 00 135. 00 17550. 00 125. 00 16250. 00 150. 00 19500. 00
148 250. 00 130250. 00 750. 00 390750. 00 575. 00 299575. 00 600. 00 312600. 00
149 2.00 380. 00 2.00 380. 00 4.00 760. 00 10. 00 1900. 00
150 350. 00 609000. 00 270. 00 469800. 00 375. 00 652500. 00 400. 00 696000. 00
151 80, 000. 00* 80000. 00 140, 000. 00* 140000. 00 125, 000. 00* 125000. 00 120, 000. 00* 120000. 00
152 80, 000. 00* 80000. 00 140, 000. 00* 140000. 00 125, 000. 00* 125000. 00 120, 000. 00* 120000. 00
153 80, 000. 00* 80000. 00 100, 000. 00* 100000. 00 75, 000. 00* 75000. 00 100, 000. 00* 100000. 00
154 100, 000. 00* 100000. 00 100, 000. 00* 100000. 00 75, 000. 00* 75000. 00 100, 000. 00* 100000. 00
155 2.00 336. 00 5.00 840. 00 15. 00 2520. 00 3. 00 504. 00

156 400. 00 12800. 00 240. 00 7680. 00 200. 00 6400. 00 350. 00 11200. 00



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

06- 342424
06- FRE- 180
06/ 18/ 02

700.
800.

1, 200.
1, 400.
1, 500.
500.
25.

30.

60.

30.

50.

80.
200.
150.
40.
70.

3, 000.
500.
800.
100.
4, 000.
400.
40, 000.
80.

83.
110.
20.

2.
30, 000.

222040.
9360.
4900.
1600.
6000.

23800.
1500.
38000.
7000.
240.
240.
690.
152000.
41360.
139600.
77850.
31200.
700.
21000.
3000.
11200.
1400.
16000.
1600.
160000.
184080.
17430.
10560.
13600.
37350.
12082.
30000.

SUMMARY

400.
550.
650.
850.
1, 000.
350.
30.
35.
45.
25.
48.
120.
120.
357.
75.
150.
400.
, 400.
000.
160.
000.
, 000.
, 000.
150.
188.
180.
30.

UIN® ANN

3.
50, 000.

OF

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

.45

50
00*

REMA/

170800.
5760.
2800.
1100.
3250.

14450.
1000.
26600.
8400.
280.
180.
575.
145920.
62040.
83760.
185283.
58500.
1500.
16800.
14400.
56000.
2240.
32000.
8000.
60000.
345150.
39480.
17280.
20400.
33615.
18795.
50000.

NI NG BI DDERS

600.
750.
900.

1, 300.
2, 000.
100.
35.

50.

50.

50.

52.

85.
200.
275.
20.

1, 000.
2, 900.
550.
825.
100.

3, 500.
3, 500.
40, 000.
130.
165.
225.
20.

2.
40, 000.

00*

384300.
12000.
4200.
1500.
4500.
22100.
2000.
7600.
9800.
400.
200.
1150.
158080.
43945,
139600.
142725.
15600.
10000.
20300.
3300.
11550.
1400.
14000.
14000.
160000.
299130.
34650.
21600.
13600.
37350.
12082.
40000.

Bl D245
PAGE 21
06/ 19/ 02
FI FTH
Bl D AMOUNT
2, 000. 00 4000
250. 00 65000
250. 00 1500
8. 00 46000
7.00 89740
7.00 45500
7.00 46200.
20. 00 170800.
50. 00 12000.
300. 00 2100.
400. 00 800.
500. 00 2500.
600. 00 10200.
700. 00 700.
300. 00 22800.
25. 00 7000.
50. 00 400.
50. 00 200.
50. 00 1150.
45. 00 136800.
80. 00 41360.
125. 00 87250.
350. 00 181650.
25. 00 19500.
250. 00 2500.
3, 000. 00 21000.
500. 00 3000.
1, 000. 00 14000.
150. 00 2100.
5, 000. 00 20000.
500. 00 2000.
40, 000. 00 160000.
160. 00 368160.
140. 00 29400.
290. 00 27840.
20. 00 13600.
.50 37350.
2.00 10740.
50, 000. 00* 50000.



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219

220
TOT

06- 342424

06- FRE- 180
06/ 18/ 02
SECOND
BI D AMOUNT
40, 000. 00* 40000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
52, 000. 00* 52000. 00
30, 000. 00* 30000. 00
70, 000. 00* 70000. 00
60, 000. 00* 60000. 00
30, 000. 00* 30000. 00
20, 000. 00* 20000. 00
450, 000. 00* 450000. 00
30, 000. 00* 30000. 00
10, 000. 00* 10000. 00
400, 000. 00* 400000. 00
20, 000. 00* 20000. 00
20, 000. 00* 20000. 00
25, 000. 00* 25000. 00
30, 000. 00* 30000. 00
40, 000. 00* 40000. 00
30, 000. 00* 30000. 00
20, 000. 00* 20000. 00
50, 000. 00* 50000. 00
20, 000. 00* 20000. 00
45, 000. 00* 45000. 00
40, 000. 00* 40000. 00
4,602, 936. 00* 4602936. 00

49, 584, 001. 80

SUMMARY OF REMA/
THI RD

BI D AMOUNT
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
75, 000. 00* 75000. 00
500, 000. 00* 500000. 00
75, 000. 00* 75000. 00
75, 000. 00* 75000. 00
400, 000. 00* 400000. 00
20, 000. 00* 20000. 00
20, 000. 00* 20000. 00
75, 000. 00* 75000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
20, 000. 00* 20000. 00
20, 000. 00* 20000. 00
20, 000. 00* 20000. 00
100, 000. 00* 100000. 00
5, 055, 725. 55* 5055725. 55

52, 266, 000. 00

NI NG BI DDERS
FOURTH

BI D AMOUNT
50, 000. 00* 50000. 00
60, 000. 00* 60000. 00
60, 000. 00* 60000. 00
60, 000. 00* 60000. 00
50, 000. 00* 50000. 00
90, 000. 00* 90000. 00
90, 000. 00* 90000. 00
50, 000. 00* 50000. 00
40, 000. 00* 40000. 00
400, 000. OO* 400000. 00
50, 000. 00* 50000. 00
10, 000. 00* 10000. 00
400, 000. 00* 400000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
30, 000. 00* 30000. 00
30, 000. 00* 30000. 00
40, 000. 00* 40000. 00
40, 000. 00* 40000. 00
30, 000. 00* 30000. 00
60, 000. 00* 60000. 00
30, 000. 00* 30000. 00
60, 000. 00* 60000. 00
50, 000. 00* 50000. 00
5, 300, 000. 00* 5300000. 00

54, 420, 272. 05

Bl D245
PACE 22
06/ 19/ 02
FI FTH

BI D AMOUNT
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
250, 000. 00* 250000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
250, 000. 00* 250000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
25, 000. 00* 25000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00
5, 402, 684. 00* 5402684. 00

55, 455, 555. 20



